STATE OF CALI FORNI A BI D SUMMARY

IN LOS ANGELES COUNTY I N LCS
ANGELES AT VARI QUS LOCATI ONS

Bl D OPENI NG DATE 09/ 29/ 05
CONTRACT NUMBER 07-218504
LOCATI ON 07-LA-101-11.7/25.8

ROADSI DE ENHANCEMENT

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
10/ 03/ 05
CONTRACT CODE 'F '
59 CONTRACT | TEMS

FEDERAL AID ACNH X037-(128)E

TOTAL NUMBER OF WORKI NG DAYS 500

PERCENT OVER EST 10. 87

949 252- 0441
00615876

FAX 949 252- 0266

PROPGOSALS | SSUED 6 FUND TOTAL HB34 4,700, 000
NUMBER OF Bl DDERS 2 ENG NEERS EST 4,493, 578. 30 AMOUNT OVER 488, 374. 70
PROGRAM ELEMENTS CHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,981, 953. 00 2 PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE
IRVINE CA 92614-5706
2 6, 814, 892. 68 1 TONYS MULTI SERVI CE FI RM

I NC
171 E THHRD ST
PERRI S CA 92570

951 943- 0606
00403338

FAX 951 943-1267



07-218504 Bl D245

07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 29/ 05 10/ 03/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACE FENCE FENCI NG
I NDUSTRY CA
AMVERI CA VEST ROCK PLANTI NG AND | RRI GATI ON ( PORTI ON)
DOMNEY CA
DI VERSI FI ED LANDSCAPE MULCH

W NCHESTER CA



07-218504
07-LA-101-1
09/ 29/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 03/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACT 1
P O BOX 5087
NORCO CA 92860

EVEREST ENVI RONVENTAL
6297 EAST AVE
RANCHO CUCAMONGA CA

MOCRE FENCI NG
280 E FI RST STREET
PERRI S CA 92570

ROCK STRUCTURES
12155 MAGNOLI A AVE
RI VERSI DE CA 92503

UNI TED TRAFFI C SERVI CES
15131 CLARK AVE
CITY OF | NDUSTRY CA

CONCRETE AND GRADI NG

STORM WATER POLLUTI ON PREVENTI ON PLAN

FENCI NG

ROCK BLANKET

SI GNAL AND TRAFFI C CONTROL



07-218504 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 7,500. 00 7, 500. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 15, 000. 00 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 12, 000. 00 12, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 380, 000. 00 380, 000. 00
5 150608 REMOVE CHAI N LI NK FENCE M 8,110 18. 00 145, 980. 00
6 (S) 190108 ROADWAY EXCAVATI ON ( TYPE Y-2) VB 2,000 70. 00 140, 000. 00
(AERIALLY DEPCSI TED LEAD)
7 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
8 200002 ROADSI DE CLEARI NG LS LUMP SUM 70, 000. 00 70, 000. 00
9 (S) 200101 | MPORTED TOPSOI L VB 270 100. 00 27, 000. 00
10 200114 ROCK BLANKET MR 3,100 60. 00 186, 000. 00
11 035880 ROCK OUTCROPPI NGS EA 6 2,100. 00 12, 600. 00
12 202011 MULCH VB 4,730 35. 00 165, 550. 00
13 035881 MULCH ( PLANT ESTABLI SHVENT) VB 2, 200 40. 00 88, 000. 00
14 202031 COWVERCI AL FERTI LI ZER ( SLOW RELEASE) KG 340 7.00 2, 380. 00
15 204006 PLANT ( GROUP F) EA 15, 690 . 80 12, 552. 00
16 204022 PLANT ( GROUP 2) EA 34 5, 300. 00 180, 200. 00
17 204035 PLANT ( GROUP A) EA 650 24. 00 15, 600. 00
18 204036 PLANT ( GROUP B) EA 75 71.00 5, 325. 00
19 204038 PLANT ( GROUP U) EA 150 120. 00 18, 000. 00
20 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 49, 000. 00 49, 000. 00
21 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 125, 000. 00 125, 000. 00
22 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 114, 000. 00 114, 000. 00
23 206611 25 MM ELECTRI C REMOTE CONTROL VALVE EA 53 450. 00 23, 850. 00
24 206613 40 MV ELECTRI C REMOTE CONTROL VALVE EA 14 450. 00 6, 300. 00
25 035882 REMOTE CONTROL VALVE ACTUATOR SYSTEM EA 1 2,500. 00 2,500. 00
26 206753 24 STATI ON | RRI GATI ON CONTROLLER EA 2 2,100. 00 4, 200. 00
(WALL MOUNTED)
27 206756 16 STATI ON | RRI GATI ON CONTROLLER EA 1 1, 700. 00 1, 700. 00
(WALL MOUNTED)
28 (F) 208249 20 MM PLASTI C PI PE (PR 200) M 3, 066 5. 50 16, 863. 00
(SUPPLY LI NE)
29 (F) 208250 25 MM PLASTI C Pl PE (PR 200) M 620 5. 50 3, 410. 00
(SUPPLY LI NE)
30 (F) 208251 32 MM PLASTI C Pl PE (PR 200) M 1, 920 5. 50 10, 560. 00
(SUPPLY LI NE)
31 (F) 208252 40 MM PLASTI C Pl PE (PR 200) M 640 5. 50 3, 520. 00

(SUPPLY LI NE)



07-218504 Bl D245

07- LA-101-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
09/ 29/ 05 10/ 03/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
32 (F) 208253 50 MM PLASTI C Pl PE (PR 200) M 360 5. 50 1, 980. 00
(SUPPLY LI NE)
33 (F) 208254 65 MM PLASTI C Pl PE (PR 200) M 300 5. 50 1, 650. 00
(SUPPLY LI NE)
34 (F) 208255 75 MM PLASTI C Pl PE (PR 200) M 52 5. 50 286. 00
(SUPPLY LI NE)
35 (F) 208286 32 MM PLASTI C Pl PE (PR 315) M 44 6. 00 264. 00
(SUPPLY LI NE)
36 035883 100 MM | RRI GATI ON SLEEVE M 350 37. 00 12, 950. 00
37 035884 200 MM | RRI GATI ON SLEEVE M 400 37.00 14, 800. 00
38 208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 1 3, 800. 00 3, 800. 00
39 208465 SPRI NKLER ( TYPE A-5) EA 21 42.00 882. 00
40 208466 SPRI NKLER ( TYPE A- 6) EA 38 13.00 494. 00
41 208467 SPRI NKLER ( TYPE A-7) EA 110 13.00 1, 430. 00
42 208472 SPRI NKLER ( TYPE B- 2) EA 79 13.00 1, 027. 00
43 208475 SPRI NKLER ( TYPE B- 5) EA 1 13.00 13.00
44 208482 SPRI NKLER ( TYPE G- 2) EA 99 13.00 1, 287. 00
45 208483 SPRI NKLER ( TYPE C- 3) EA 410 13. 00 5, 330. 00
46 208490 40 MV GATE VALVE EA 2 550. 00 1, 100. 00
47 208491 50 MM GATE VALVE EA 7 550. 00 3, 850. 00
48 208492 65 MV GATE VALVE EA 19 550. 00 10, 450. 00
49 208493 75 MM GATE VALVE EA 6 550. 00 3, 300. 00
50 208494 100 MM GATE VALVE EA 2 550. 00 1, 100. 00
51 208560 FI LTER ASSEMBLY UNI T EA 31 150. 00 4, 650. 00
52 035885 40 MM BALL VALVE EA 24 430. 00 10, 320. 00
53 208909 EXTEND 200 MMV CONDUI T M 30 30. 00 900. 00
54 035886 PLANTER WALL (HALF Cl RCLE) EA 15 15, 200. 00 228, 000. 00
55 035887 PLANTER WALL (FULL Cl RCLE) EA 2 28, 000. 00 56, 000. 00
56 731501 M NOR CONCRETE ( CURB) M 210 60. 00 12, 600. 00
57 731519 M NOR CONCRETE ( STAMPED CONCRETE) M2 21, 760 90. 00 1, 958, 400. 00
58 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 8, 340 75. 00 625, 500. 00
59 999990 MOBI LI ZATI ON LS LUMP SUM 170, 000. 00 170, 000. 00

TOTAL 4,981, 953. 00



07-218504 Bl D245
07-LA-101-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 29/ 05 10/ 03/ 05
| TEM SECOND
Bl D AMOUNT
1 6, 000. 00 6000. 00
2 125, 000. 00 125000. 00
3 29, 500. 00 29500. 00
4 227, 032. 00 227032. 00
5 9. 00 72990. 00
6 53. 00 106000. 00
7 6, 000. 00 6000. 00
8 102, 400. 00 102400. 00
9 58. 00 15660. 00
10 119. 00 368900. 00
11 1, 180. 00 7080. 00
12 40. 00 189200. 00
13 40. 00 88000. 00
14 6. 00 2040. 00
15 .32 5020. 80
16 4,103. 00 139502. 00
17 12. 34 8021. 00
18 21.68 1626. 00
19 102. 00 15300. 00
20 101, 110. 00 101110. 00
21 31, 936. 00 31936. 00
22 201, 338. 00 201338. 00
23 340. 61 18052. 33
24 387. 84 5429. 76
25 622. 42 622. 42
26 2,693. 00 5386. 00
27 2,829.00 2829. 00
28 4.93 15115. 38
29 5.12 3174. 40
30 6. 53 12537. 60
31 6. 85 4384. 00
32 7.52 2707. 20
33 9.12 2736. 00
34 11. 68 607. 36
35 7.39 325. 16
36 62. 16 21756. 00
37 105. 92 42368. 00
38 3, 847. 00 3847. 00
39 43. 09 904. 89




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

TOT

07-218504

07-LA-101-1
09/ 29/ 05
SECOND
Bl D AMOUNT
52. 89 2009. 82
46. 74 5141. 40
40. 59 3206. 61
40. 59 40. 59
5. 86 580. 14
16. 07 6588. 70
352. 00 704. 00
368. 00 2576. 00
551. 00 10469. 00
695. 00 4170. 00
914. 00 1828. 00
365. 88 11342. 28
286. 92 6886. 08
109. 92 3297. 60
10, 745. 08 161176. 20
21, 488. 98 42977. 96
354. 00 74340. 00
177.00 3851520. 00
40. 00 333600. 00
300, 000. 00 300000. 00
6, 814, 892. 68

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D245
PAGE 7
10/ 03/ 05



